
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

 
     ADDENDUM NO.  1     DATED 9/21/2004      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Revised Notice toBidders No. 84, replaces same 
sheet 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 STP-0018-03(017) / 102727           Oktibbeha  County(ies) 
Revised 09/03/2004 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 – NOTICE TO BIDDERS NO. 84 
 
DATE: August 24, 2004 
 
SUBJECT: PROJECT SCHEDULE AND PRIORITIES 
 
PROJECT:  STP-0018-03(017) / 102727 - OKTIBBEHA COUNTY 
 
 
The calendar dates for the completion of the various elements of this project are as follows: 

 
Installation of irrigation system at “Sign Island by 
Mississippi State University forces By November 15, 2004 
 
Planting Operations at “Sign Island” on Sheet LA1 November 15, 2004 through February 15, 2005 
 
General Construction, including grassing within  
seasonal limitations and preparation of planting beds) November 15, 2004 through September 30, 2005 
 
Planting operations (with seasonal limitations 
as noted on the plans)(not including grassing): 
- Trees, Groundcover and Shrubs November 15, 2004 through April 15, 2005 
- Groundcover and Shrubs (for remaining material 
   not planted in first season) October 1, 2005 through December 15, 2005 
 
Plant Establishment  
- Trees, Groundcover and Shrubs planted  
   prior to 4/16/05 April 16, 2005 through October 1, 2006 
- Remaining Groundcover and Shrubs not 
   planted during first season December 16, 2005 through October 1, 2006 
 
Final Plant Material replacement By November 15, 2006 

 
Refer to Section 230 – Tree and Shrub Planting of the Standard Specifications for times related to 
replacement and payment during the plant establishment period, and plant establishment requirements. 
 
Site access and lay down areas required from Mississippi State University (MSU) must be coordinated 
with the Physical Plant Department.  MSU shall provide the water and the water sources for watering of 
plant material during the Contract. 
 
Contractor is advised that coordination with MSU and Mississippi One Call Center is required. 
Maintenance of trash pickup shall be the responsibility of the Contractor through December 15, 2005, 
concurrent with completion of second planting season.  The Contractor is not responsible for mowing - 
MSU shall mow the turfgrass.  However, the Contractor shall coordinate with MSU during the mowing 
season to avoid interference or potential damage to each other’s work.  
 
Contractor shall notify Mississippi One Call Center before work is performed, and shall give the Engineer 
written copy of the results of the contact. 




